TOLEDO, PEORIA AND WESTERN RAILROAD

PROJECT NUMBER:
RRMP
RCL PROJECT NUMBER C9649H

BESCHRIP 10

PROJECT ESTIMATE - 5/16/2000 REVISION 1

PROJECT LOCATION: UP INTERFACE HOUSE IN WATSEKA, IL

1 FL/G Assy 16" Mast, 28' w/ GK, OW Side, WCH 9,000.00 0.00
2 FL/G Assy 16' Mast, 28' w/ GK, 2W Side w/arm, WCH 10,500.00 0.00
3 FL/G Assy 16' Mast, 28' w/ GK, OW Side, ST S40 9,500.00 0.00
4 FL/G Assy 16" Mast, 28' w/ GK, 2W Side w/arm, ST S40 10,833.00 0.00
5 FL/G Assy 16" Mast, 24', no GK, no bell, no gl, 2W Inc, M85 5,963.00 0.00
6 FL/G Assy 168' Mast, 24' no GK, no bell, no gl, 2W LED, M95 6,983.00 0.00
7 FL/G Assy 168' Mast, 24' no GK, no bell, no gl, TW INC, ST S40 6,702.00 0.00
8 FL/G Assy 16' Mast, 20', no GK, no bell, no gl, 2W LED, ST S40 7.,526.00 0.00
9 FL/G Assy 16' Mast, 20', no GK, no bell, no gl, 2W+1W, ST S40 8,150.00 0.00
10 Extension Arm for sidelight mounting, 5", Harmon P/N 51001-01 315.00 0.00
11 Signal Vendor: 0.00
12 Gate Mechanism: 0.00
13 Light Unit: 0.00
14 Bell: 0.00
15 Gate Mechanism Heater for 35938, WCH P/N 38-0045-287 50.00 0.00
16 Gate Mechanism Heater for Safetran Model 40 Gate Mechanism 80.00 0.00
17 Gate Mechanism Heater for US&S Model 95 Gate Mechanism 80.00 0.00
18 Gate Torque Wrench with Socket, WCH P/N 3590-K-9 275.00 0.00
19 Gate Torque Wrench with Socket, ST P/N 070981-X 144.15 0.00
20 Gate Torque Wrench with Socket, US&S X46700003 180.00 0.00
21 Gate Keeper, Right Side of Rd, w/Hardware & Buffer Spring, GSI 1,640.00 0.00
22 Gate Keeper, Left Side of Rd, w/Hardware & Buffer Spring, GS| 1,640.00 0.00
23 Gate Arm, 16' Alum Base, Dia Grade Sheeting 275.00 0.00
24 Gate Arm, 16' Alum Base, 8' FG Tip, Dia Grade Sheeting 375.00 0.00
25 Gate Arm, 16' Alum Base, 16' FG Tip, Dia Grade Sheeting 475.00 0.00
26 Bell, Electronic, 4/5" Mast Mounting, GS| 225.00 0.00
27 Bell, Electronic, 4/5" Mast Mounting, Safetran P/N 040203-X| 225.00 0.00
28 Automated Horn System with strobe lights 15,000.00 0.00
29 Automated Horn System less strobe lights 14,800.00 0.00
30 AHS Mounting Bracket, PELL.CO P/N 140.00 0.00
31 Gate Light, Incan., 4" Kit of 3, L&W 90.00 0.00
32 Gate Light, Incan., 7", Kit of 3, L&W 100.00 0.00
33 Gate Light, LED, Kit of 3, GRS P/N 59649-201-01 197.91 0.00
34 Flash Light, 5" X 14' Mast, 12" F&B, No Side 2,533.00 0.00
35 Flash Light, 5" X 16' Mast, 12" F&B, No Side 2,650.00 0.00
36 Flash Light, 5" X 16' Mast, 12" F&B, 1W Side 3,200.00 0.00
37 Flash Light, 5" X 16' Mast, 12" F&B, 2W Side 3,540.00 0.00
38 Flash Light, 5" X 18' Mast, 12" F&B, 2X 1\W Side 4,200.00 0.00
39 Extension Arm for sidelight mounting 0.00 0.00
40 Signal Vendor: 0.00
41 Light Unit: 0.00
42 Bell: 0.00
43 Cantilever, 16', 2W Main, 2W Tip, 2W Side, Harmon 6,950.00 0.00
44 Cantilever, 16", 2W Main, 2W Tip, 2W Side, Harmon 6,950.00 0.00
45 Cantilever, 20', 1W Main, 2W Tip, 2W Lane, 0W Side, Harm 8,500.00 0.00
46 Cantilever, 20', 2W Main, 2W Tip, OW Lane, 1W Side, LI/ST 9,554.00 0.00
47 Cantilever, 22', 1W Main, 2W Tip, OW Lane, 1W Side, LI/ST LED 12,337.00 0.00
48 Cantilever, 24', 1W Main, 2W Tip, 2W Lane, OW Side, LI/HR 9,574.00 0.00
49 Cantilever, 24’ 1W Main, 1W Tip, OW Lane, 1W Side, LI/WC 9,260.00 0.00
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50 Cantilever, 24', 1W Main, 2W Tip, OW Lane, OW Side, LI/WC 9,349.00 0.00
51 Cantilever, 24', 1W Main, 2W Tip, 2W Lane, 0W Side, LI/WC 9,800.00 0.00
52 Cantilever, 32, 1W Main, 1W Tip, 1W Lane, OW Side, LI/WC 11,075.00 0.00
53 Extension Arm for sidelight mounting 0.00 0.00
54 Signal Vendor: 0.00
55 Light Unit: 0.00
56 Bell: 0.00
57 Flashing Light Assembly, 12", 1W, Safetran 575.00 0.00
58 Flashing Light Assembly, 12", 1W, Safetran, LED 1,055.00 0.00
59 Flashing Light Assembly, 12", 2W, Safetran 975.00 0.00
60 Flashing Light Assembly, 12", 2W, Safetran, LED 1,935.00 0.00
61 Flashing Light Head Only, 12" Safetran, Incandescent, 30/15 100.00 0.00
62 Flashing Light Head Only, 8", Safetran, Incandescent, 30/15 85.00 0.00
63 Flashing Light Head Only, 12" Safetran, Incandescent, 70 100.00 0.00
64 Flashing Light Head Only, 8", Safetran, incandescent, 70 85.00 0.00
65 Flashing Light Head Only, 12", Safetran, Incandescent, 20/32 100.00 0.00
66 Flashing Light Head Only, 8" Safetran, Incandescent, 20/32 85.00 0.00
67 Flashing Light, LED, Retro-fit, GRS 325.00 0.00
68 Flashing Light, LED, Aluminum Head, Harmon P/N 51791-0X 380.00 0.00
69 Flashing Light, LED, Retro-fit, Harmon, P/N 51-20079 290.00 0.00
70 Flashing Light, LED, Aluminum Head, Safetran 350.00 0.00
71 Flashing Light, LED, Retro-fit, Safetran, 042975-1X 273.42 0.00
72 Crossarm Cover Plate w Gasket and Bolts, Safetran 042041, etc 10.00 0.00
73 Crossarm Elbow, Threaded w/bolt, Safetran 041264-1, 4092-HSC 9.00 0.00
74 Color Light Assembly, Single, Yellow, LED, Distant w D sign, ST 1,900.00 0.00
75 Fndn, Stl, Galv, 48", 5" Mast, w/ Lev Nuts, WCH, P/N 1181-9 375.00 0.00
76 Fndn, Sti, Galv, 48", 4" Mast, w/ Lev Nuts, WCH, P/N 1181-10 375.00 0.00
77 Foundation, Leave In Place, 7', Sgl Mast, 4 Bolt, P/N J54700-02 920.00 0.00
78 Foundation, Leave In Place, 7', Dbl Mast, 8 Bolt, P/N J54730-02 1,500.00 0.00
79 Foundation, Leave In Place, 7', Qd Mast, 16 Bolt, P/N J54730-XXX 2,600.00 0.00
80 Foundation, Leave In Place, 7', Safetran 6 Bolt, RSI 1,800.00 0.00
81 Guard Fence, Full 84" Circie, Contech P/N 26-3153 685.34 0.00
82 Guard Fence, 1/2 84" Circle, Contech P/N 26-3153-A 526.93 0.00
83 Guard Fence, 2/3 84" Circle, Contech P/N 26-3153-C 571.12 0.00
84 Guard Fence, 1/2 84" Circle + 6' Strt, Contech P/N 26-3153-B 775.41 0.00
85 Guard Fence, Full 84" Circle + 6' Strt, Contech P/N 26-3153-D 900.00 0.00
86 RR Xing Sign, Dia Grade, No Mounting Hardware 195.00 0.00
87 RR Xing Sign, Dia Grade, 4" Mounting 275.00 0.00
88 RR Xing Sign, Dia Grade, 5" Mounting 275.00 0.00
89 RR Xing Sign, Dia Grade, 8" Mounting 275.00 0.00
90 RR Xing Sign, Dia Grade, 10" Mounting 275.00 0.00
91 RR Xing Sign, Dia Grade, 12" Mounting 275.00 0.00
92 # Tracks Sign, Dia Grade, No Mounting Hardware, Specify # 275.00 0.00
93 # Tracks Sign, Dia Grade, 4" Mounting, Specify # 80.00 0.00
94 # Tracks Sign, Dia Grade, 5" Mounting, Specify # 80.00 0.00
95 # Tracks Sign, Dia Grade, 8" Mounting, Specify # 80.00 0.00
96 # Tracks 8Sign, Dia Grade, 10" Mounting, Specify # 80.00 0.00
97 # Tracks Sign, Dia Grade, 12" Mounting, Specify # 80.00 0.00
98 Roundel, 12" 30/15, General Signal 14.75 0.00
99 Roundel, 12", 70, Genera! Signal 14.75 0.00
100 Roundel, 12", 20/32, General Signal 14.75 0.00
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101 Lamp, Signal, 10V, 256W 4.15 0.00
102 Concrete, 6 Sack per CY delivered 115.00 0.00
103 2 Stone, Crushed, White per 30 ton delivered 525.00 1,050.00
104 Instrument House, Alum, 4 X 4 PTMW w/ 1500 W Heater 4.167.00 0.00
105 Instrument House, Alum, 6 X 6 PTMW 5,675.00 0.00
106 Instrument House, Alum, 6 X 6 PTMW w/ 1500 W Heater 5,795.00 0.00
107 Instrument House, Alum, 6 X 6 PTMW w/ rack 5,867.00 0.00
108 1 Instrument House, Alum, 6 X 6 PTMW w/ 1500 W Heater & rack 5,967.00 5,967.00
109 Instrument House, Alum, 6 X 8 PTMW 6,037.00 0.00
110 Instrument House, Alum, 6 X 8 PTMW w/ 1500 W Heater 6,137.00 0.00
111 Instrument House, Alum, 6 X 8 PTMW w/ rack 6,229.00 0.00
112 Instrument House, Alum, 6 X 8 PTMW w/ 1500 W Heater & rack 6,329.00 0.00
113 Instrument House, Alum, 6 X 10 PTMW 6,534.00 0.00
114 Instrument House, Alum, 6 X 10 PTMW w/ 1500 W Heater 6,634.00 0.00
115 Instrument House, Alum, 6 X 10 PTMW w/ rack 6,726.00 0.00
116 Instrument House, Alum, 6 X 10 PTMW w/ 1500 W Heater & rack 6,826.00 0.00
117 Instrument House, Alum, 6 X 12 PTMW w/ 1500 W Heater & rack 10,784.00 0.00
118 Inst. House, Steel, Powder Coated, 6 X 6 PTMW 5,425.00 0.00
119 Inst. House, Steel, Powder Coated, 6 X 6 PTMW, Ht + AC 5,925.00 0.00
120 Inst. House, Steel, Powder Coated, 6 X 6 PTMW, Ht + AC + rack 6,117.00 0.00
121 Inst. House, Steel, Powder Coated, 6 X 8 PTMW 6,042.00 0.00
122 Inst. House, Steel, Powder Coated, 6 X 8 PTMW, Ht + AC 6,542.00 0.00
123 Inst. House, Steel, Powder Coated, 6 X 8 PTMW, Ht + AC + rack 6,734.00 0.00
124 Instrument Case, Aluminum, 4-11 PTMW 2,475.00 0.00
125 Instrument Case, Aluminum, 4 Way PTMW P/N 40394 3,434.00 0.00
126 Foundation, Galvanized Steel, 4-11 Instrument Case 230.00 0.00
127 12 SBA248B Retainer Clip, Erico 1.50 18.00
128 Bootleg Kit, PTMW 60.40 0.00
129 400 Bond Wire, 3/16" X 7.5" X 3/4" Tab, Erico, P/N SB20136 2.71 1,084.00
130 Bond Wire, 5/16" X 7", X 1" Tab, Erico, P/N SB20175 3.90 0.00
131 Track Connector, Rail Plug, Erico, P/N SBPAC3A 1.32 0.00
132 Wire, Bond, 3/16", Bare Copper, Erico, P/N SBS8CBARE 0.80 0.00
133 Wire, Bond, 5/16", Bare Copper, Erico, P/N SBS17CBARE 0.99 0.00
134 Shunt Strip, SBRS 5.18 0.00
135 12 Sleeve, Bond, 3/16" X 3/4" Tab, Erico, P/N SBS11C 0.25 3.00
136 Sleeve, Bond, 5/16" X 1" Tab, Erico, P/N SBS09C 0.25 0.00
137 12 Weld Metal, #25, Erico, for 3/16" bonds 1.00 12.00
138 Weld Metal, #32, Erico, for 5/16" bonds 1.12 0.00
139 Welder, 3/16" X 3/4" Tab, Rail Head, SBTB-T7-F 145.10 0.00
140 Replacement Mold for 3/16" X 3/4" Tab Rail Head, SBS-5838 34.59 0.00
141 Welder, 3/16" X 3/4" Tab, Rail Web, SBTB-T21-B 179.65 0.00
142 1 Replacement Mold for 3/16" X 3/4" Tab Raii Web, SBB-200-B 59.80 59.80
143 Welder, 3/16" X 3/4" Tab, Base/Frog, SBTB-TB4-B 28.51 0.00
144 Replacement Mold for 3/16" X 3/4" Base/Tab, Frog, SBB-343-B 17.73 0.00
145 Welder, 3/16" to 3/16", Splice, SB-028S-3 47.56 0.00
146 Welder, 5/16" X 1" Tab, Rail Head, SBTB-T7-B 154.60 0.00
147 Replacement Mold for 5/16" X 1" Tab, Rail Head, SBS-898 34.59 0.00
148 Welder, 5/16" X 1" Tab, Rail Web, SBTB-T21-E 179.65 0.00
149 Replacement Mold for 5/16" X 1" Tab, Rail Web, SBB-200-E 54,36 0.00
150 Welder, 5/16" X 1" Tab, Base/Frog, SBTB-TB4-E 28.51 0.00
151 Replacement Mold for 5/16" X 1" Tab, Base/Frog, SBB-343-E 17.38 0.00
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152 Welder, 5/18" to 5/16", Splice, SB-02SS-5 47.56 0.00
153 Welder, Shunt Strip, SBB-304 131.20 0.00
154 Replacement Mold for Shunt Strip Welder, SBB304M 104.95 0.00
155 Hammer Die, 3/16", SBD-50 28.61 0.00
156 Hammer Die, 5/16", SBD-51 28.61 0.00
157 Wheel, Grinder, Abrasive, Metal, 6" X 1", SB22122 23.99 0.00
158 6 Puli Box, Quazite, 13 x 24 x 18 w/ cover 168.50 1,011.00
169 Pull Box, Quazite, 24 x 36 x 18 w/ cover 300.00 0.00
160 100 4" PVC Schedule 80 Conduit 2.65 265.00
161 3" PVC Schedule 80 Conduit 1.50 0.00
162 60 2" PVC Schedule 80 Conduit 0.89 53.40
163 4 4" PVC Schedule 80 Elbow 26.05 104.20
164 3" PVC Schedule 80 Elbow - 14.27 0.00
165 2 2" PVC Schedule 80 Eibow 10.00 20.00
166 2" Rigid Metal Elbow 20.00 0.00
167 4 4" PVC coupling 1.54 6.16
168 3" PVC coupling 0.99 0.00
169 5 2" PVC coupling 0.45 2.25
170 2" Rigid Metal Coupling 3.00 0.00
171 Reducer, PVC, 4" to 2" 5.00 0.00
172 1 Cement, PVC 5.156 5.15
173 1 Lubricant, Wire Pulling, 1 Gal. Pail 11.25 11.25
174 Wire, XHHW, #8AWG 0.24 0.00
175 Wire, XHHW, #10AWG 0.18 0.00
176 Cable, Special, COV, 10 #8, XHHW 5.50 0.00
177 Cable, Special, COV, 15 #6 & 7 #10, XHHW 7.00 0.00
178 Cable, Special, COV, 8 #6, XHHW 3.00 0.00
179 100 |Wire, Track, #8AWG, PVC Insul/Bondstrand, L&W #6625 0.58 58.00
180 Wire, Track, #8AWG, Rubber insul/Bondstrand, L&W #6629 0.88 0.00
181 250  |Wire, Trk, 2C/#6, Twstd, Solid, L&W #6613, Oko 113-12-3933 1.12 280.00
182 Cable, 5/C#6, Okonite, Armored, 206-11-6245 4.27 0.00
183 Cable, 7/C#6, Okonite, Armored, 206-11-6247 6.50 0.00
184 Cable, 9/C#6, Okonite, Armored, 206-11-6249 7.25 0.00
185 Cable, 7/C#9, Okonite, Armored, 206-11-6927 2.83 0.00
186 650 Cable, 12/C#14, Okonite, Armored, 206-11- 4.00 2,600.00
187 2 Plate, PTMW, P/N 20008, Special, Galvanized, "CABLE" 11.00 22.00
188 1 Plate, PTMW, P/N 20008, Special, Galvanized, "SHUNT" 11.00 11.00
189 5 5/8" x 10' Copper Ground Rod, Erico P/N SB1058 10.55 52.75
190 Signal Mast Gnd Clamp, 8" Max, Erico P/N SBB852A8C1G96 61.75 0.00
191 Signal Mast Gnd Clamp, 12" Max, Erico P/N SBB852A12C1G96 64.70 0.00
192 50 Wire, Ground, #2AWG, Bare Copper 0.32 16.00
193 5/8" Ground Rod Weld, 1 #2 Erico P/N SBGR1161V 5.22 0.00
194 5/8" Ground Rod Weld, 2 #2 Erico P/N SBGT1161V 6.02 0.00
195 5 5/8" Ground Rod Weld, 3 #2 Erico P/N SBNT1161V 6.86 34.30
196 5/8" Ground Rod Weld, 4 #2 Erico P/N SBNX1161V 7.48 0.00
197 40 Ductseal. per pound 1.16 46.40
198 2 Tape, Duct 1.95 3.90
199 3 Tape, 88 2.70 8.10
200 10/3 SO Cord 0.56 0.00
201 6/3 8O Cord 1.53 0.00
202 Electrical Service Assembly 600.00 0.00
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203 HXP-3R w/ IDK, RSI & RMM, P/N 250811-2201 14,351.00 0.00
204 HXP-3R w/ IDK, RSI, HCA-3, RIM-2 & RS232 P/N 250811-2208B 15,732.00 0.00
205 HXP-3R w/ IDK, RSI, AXD & RMM, P/N 250811-2221 16,092.00 32,184.00
208 HXP-3R w/ IDK, RSI, AXD, HCA-3, RIM-2 & RS232 / 250811-222F 17,795.00 0.00
207 HXP-3 w/ IDK, RSi & RMM, P/N 250582-1101 8,773.00 0.00
208 HXP-3 w/ IDK, RSI, RMM & AXD, P/N 250582-1111 9.805.00 0.00
209 Electrocode 4H + configuration "A" 5,752.00 5,752.00
210 Track Filter 211Hz for Electrocode P/N 080055-109 231.00 0.00
211 Track Filter 156Hz for Electrocode P/N 080055-103 231.00 231.00
211 Track Filter 114Hz for Electrocode P/N 080055-106 231.00 0.00
212 Track Filter 86Hz for Electrocode P/N 080055-107 231.00 0.00
213 8 kHz RSI (Standard) 0.00 0.00
214 4 kHz RSI (Optional) 0.00 0.00
215 HCA-3 Module for HXP-3 / PMD-3, P/N 251059-000 2,965.00 0.00
216 Recorder Interface Module, RIM-1, P/N 250845-000 712.00 0.00
217 Recorder Interface Module, RIM-2 P/N 250845-001 712.00 0.00
218 RS-232 Comm Module for HCA-3, P/N 227135-000 189.00 0.00
219 Modem Comm Module for HCA-3, P/N 227116-000 368.00 0.00
220 Light Out Detector, LOD-1, HPN 800-087054-000 504.00 0.00
221 TIS-4, Track Input Simulator, P/N 800-087041-001 717.00 0.00
222 Peak Read Meter, TS-1019, P/N 800-079053-001 421.00 0.00
223 Epic Il Track Circuit, P/N 481.00 0.00
224 AFTAC |l Transmitter P/N 250398-FRE 838.00 0.00
225 AFTAC |l Transceiver P/N 250400-FRE 1,850.00 0.00
226 AFTAC |l Receiver P/N 250399-FRE 1,416.00 0.00
227 GCP3000ND2 w/KB, 0ISL & ORCDR, P/N 80150-101-0 (NO DAX) 9,932.00 0.00
228 GCP3000ND2 w/KB, 0ISL & 2RCDR, P/N 80150-111-0 (NO DAX) 13,035.00 0.00
229 GCP3000ND2 w/KB, 2ISL. & ORCDR, P/N 80150-101 (NO DAX) 11,798.00 0.00
230 GCP3000ND2 w/KB, 2ISL & 2RCDR, P/N 80150-111 (NO DAX) 14,901.00 0.00
231 GCP3000D2 w/KB, 2ISL, 0DAX & 2RCDR, P/N 80100-111 17,823.00 0.00
232 GCP3000D2 w/KB, 2ISL, 2DAX & 2RCDR, P/N 80100-113 20,800.00 0.00
233 GCP3000D2 w/KB, 2ISL, 4DAX & 2RCDR, P/N 80100-115 22,085.00 0.00
234 GCP3000D2L w/KB, 0ISL, 0DAX & ORCDR, P/N 80140-101-0 12,675.00 0.00
235 GCP3000D2L w/KB, 0ISL, 0DAX & 2RCDR, P/N 80140-111-0 14,716.00 0.00
236 GCP3000D2L. w/KB, 0ISL, 2DAX & 2RCDR, P/N 80140-113-0 15,739.00 0.00
237 GCP3000D2L. w/KB, 0ISL, 4DAX & 2RCDR, P/N 80140-115-0 16,762.00 0.00
238 GCP3000D2L w/KB, 2ISL, 0DAX & 2RCDR, P/N 80140-111 17,823.00 0.00
239 GCP3000D2L w/KB, 2ISL, 2DAX & 2RCDR, P/N 80140-113 20,800.00 0.00
240 GCP3000D2L w/KB, 2ISL, 4DAX & 2RCDR, P/N 80140-115 22,085.00 0.00
241 GCP3000 w/KB & ISL (No B/U), P/N 80000-101 7.630.00 0.00
242 GCP3000 w/KB, ISL & DAX (No B/U), P/N 80000-105 9,758.00 0.00
243 GCP3000 w/KB, ISL & RCDR (No B/U), P/N 80000-111 9,315.00 0.00
244 GCP3000 w/KB, ISL, DAX & RCDR (No B/U), P/N 80000-115 11,450.00 0.00
245 """ Chassis (Single Height) P/N 80101 0.00 0.00
246 Standard Chassis (Double Height) P/N 80131 0.00 0.00
247 DAX Modules (2DAX per module) P/N 80016 1,134.00 0.00
248 Keyboard Module, GCP & MS 2000, P/N 80013 464.00 0.00
249 Conventional island, GCP & MS 2000, P/N 80011-FRE 933.00 0.00
250 1P| Intelligent Island, GCP & MS 2000, P/N 80211 1,139.00 0.00
251 MS2000 w/KB, 0ISL & ORCDR, P/N 80080-005-0 3,924.00 0.00
252 MS2000D2 w/KB, 0ISL & ORCDR, P/N 80090-003-0 7,793.00 0.00
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253 MS2000D2 w/KB, 0ISL & 2RCDR, P/N 80090-004-0 11,307.00 0.00
254 CPU Module for GCP3000, P/N 80014 1,680.00 0.00
255 CPU Module for GCP3000 Advanced, P/N 80044 1,680.00 0.00
256 CPU Module for GCP3000 Ultra, P/N 80214 1,562.40 0.00
257 CPU Module for MS2000, P/N 80024 (Included in GCP) 0.00 0.00
258 Recorder module, GCP & MS 2000, P/N 80015 1,714.00( 0.00
259 Recorder interface, GCP & MS 2000, P/N 80025 209.00 0.00
260 Recorder Echelon Interface for 80214, P/N 80255 140.00 0.00
261 Recorder Echelon Interface for 80014/80044, P/N 80265 250.00 0.00
262 DC Exciter Panel, P/N 80049 1,634.00 0.00
263 585 Motion Sensor, Redundant, P/N 62585-MF-IF 10,251.00 0.00
264 590 Motion Sensor, Non-Redundant, P/N 62590-MF-IF 4,954.00 0.00
265 IPI Intelligent Island, 500, 600, 585, 590, P/N 62909 1,300.00 0.00
266 PSO Il Transmitter, P/N 7A400-FRE 2,000.00 0.00
267 PSO |l Receiver, PIN 7A405-FRE 1,800.00 0.00
268 System Event Recorder, PDU, 10K, P/N 80251-0010 1,300.00 0.00
269 1 System Event Recorder, PDU, 20K, P/N 80251-0020 1,321.00 1,321.00
270 System Event Recorder, PDU, 40K, P/N 80251-0030 1,500.00 0.00
271 System Event Recorder, PDU, 160K, P/N 80251-0050 1,700.00 0.00
272 1 System Event Recorder, Digital & Analog I/O, P/N 80258 1,032.00 1,032.00
273 System Event Recorder, Analog Only /0O, P/N 80261 512.00 0.00
274 System Event Recorder, LOD, Single, P/N 80257 181.00 0.00
275 System Event Recorder, LOD, Double, P/N 80263 375.00 0.00
276 Echelon Termination PCB, P/N 80063 70.00 0.00
277 Cellemetry Recorder Interface RTU-6 1,385.00 0.00
278 Cellemetry Interface Antenna 75.00 0.00
279 DC to DC Converter, 12V, 5 Amp 0.00 0.00
280 1 Modem Mighty Safetran P/N 53413 675.00 675.00
281 1 S3 Link Spread Spectrum Radio SID module, P/N 53419 0.00 0.00
282 2 HD Link Module, P/N 53201 2,500.00 5,000.00
283 2 HD Link Module Connector w/EEPROM, P/N 53013 150.00 300.00
284 1 S3 Link Spread Spectrum Radio w/Echelon Port, P/N 53301 1,570.00 1,570.00
285 2 Yagi Antenna, Single Direction, P/N 160.00 320.00
286 Yagi Antenna, Dual Direction, P/N 579.00 0.00
287 1 Antenna Surge Protector, Polyphaser 67.00 67.00
288 1 Antenna Flex Cable, Hutton 54.00 54.00
289 1 Antenna Grounding Kit, Hutton 30.00 30.00
290 50 Heliax, 1/2", Andrew, per foot 4.00 200.00
291 8 N Connector, Male, 1/2" Heliax, Andrew 24.00 192.00
292 1 HD/S3 Surge Protector, Safetran, P/N SP19 93.00 93.00
293 1 Heliax, Power Splitter 1/2", HUTTON COMM., P/N K528 96.75 96.75
294 GRS 12 dB Yagi Antenna, P/N 90050-004-00 197.00 0.00
295 GRS 3 dB Omni Antenna, P/N 80050-006-00 98.00 0.00
296 1 Tower, 22', Folding for SSR, Western Tower 900.00 900.00
297 1 Foundation, Tower, Galv Steel, 72", WCH 450.00 450.00
298 Radio, VHF, Maxtrac, 32F, 25W, 146 - 174, P/N D33MJA77A5 K 655.00 0.00
299 Microphone, DTMF, TDN8305 285.00 0.00
300 Antenna, VHF, Roof Mount, 1/4 wave whip, P/N HAD4008 25.00 0.00
301, SentriVoice 1516 w 40 sec voice, P/N 901-9334 490.00 0.00
302 SentriVoice 40 second voice module, P/N 950-9388 140.00 0.00
303 SentriVoice Programming Cable, P/N 709-7144 50.00 0.00
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304 SentriVoice to Maxtrac 16 pin cable, P/N 950-9523 50.00 0.00
305 SCX-1 Crossing Controller Config A (no recorder) 4,002.00 0.00
3086 8CX-1 Crossing Controller Config B (w/ recorder) 4,759.00 0.00
307 SCX-1 Crossing Controller Config C (exp 1/O) 4,634.00 0.00
308 CCU2, Flasher Only, 40 Amp, 1 Input, P/N 250632-035 2,110.00 0.00
309 CCU2, Flasher Only, 40 Amp, 2 Input, P/N 250632-037 2,142.00 0.00
310 CCU2, Flasher + Gate, 40 Amp, 1 Input, P/N 250632-018 2,444.00 0.00
311 CCU2, Flasher + Gate, 40 Amp, 2 Input, P/N 250632-021 2,476.00 0.00
312 CCU2 Auxiliary Input Board, 2 Input, P/N 226643-001 222.00 0.00
313 CCU LED Gate Light Diode Kit, P/N 227194-000 29.44 0.00
314 Vital Relay Driver, P/N 250651-000 599.00 0.00
315 XLC Solid State "B1" Flasher, P/N 250991-000 735.00 0.00
316 2 In - 1 Out No Delay Vital Logic Gate 325.00 0.00
317 2 In - 2 Out No Delay 2nd Output VLG P/N 250948-010 451.00 0.00
318 2 In - 2 Out 3-12 Sec Delayed 2nd Qutput VLG P/N 250948-020 451.00 0.00
319 2 1In - 2 Out 15-30 Sec Delayed 2nd Output VLG P/N 250948-030 451.00 0.00
320 4 In - 1 Out No Delay VLG P/N 250948-001 486.00 0.00
321 4 In - 2 Out No Delay 2nd Output VLG P/N 250948-011 612.00 0.00
322 4 In - 2 Out 3-12 Sec Delayed 2nd Qutput VLG P/N 250948-021 612.00 0.00
323 4 In - 2 Out 15-30 Sec Delayed 2nd Output VLG P/N 250948-031 612.00 0.00
324 6 in - 1 Out No Delay VLG P/N 250948-002 647.00 0.00
325 6 In - 2 Out No Delay 2nd Output VLG P/N 250948-012 773.00 0.00
326 6 In - 2 Out 3-12 Sec Delayed 2nd Qutput VLG P/N 250948-022 773.00 0.00
327 6 In - 2 Out 15-30 Sec Delayed 2nd Output VLG P/N 250948-032 773.00 0.00
328 Resistor, Adjustabie, 100K Ohm, Clarostat, 53C3 11.00 0.00
329 Chassis, Resistor for Recorder Interface 30.00 0.00
330 Ground Fault Detector, EPC, P/N GFD-5 244 00 0.00
331 2 MDSA-1A w/ TTA3 Arresters P/N250204-001C 228.00 456.00
332 1 TSA-1 W/TTA Arrester P/N 250787-000 103.00 103.00
333 2 385-A Terminal Housing P/N 225238-003 138.00 276.00
334 Terminal Box, Track Wire, Less Pedestal, HPN 11500-3 150.00 0.00
335 Terminal Box, Track Wire, With Pedestal, HPN 11500-03 160.00 0.00
336 12 CGB for track wire #6625, Hubbell SHC1018 5.00 60.00
337 CGB for track wire #6629, Hubbell SHC1024 5.00 0.00
338 12 Conduit Locknut for CGB 0.50 6.00
339 Dual Wide Band Shunt, P/N 250121-004 214.00 0.00
340 Narrow Band Shunt (NBS-1-10-FREQ) P/N 250250-FRE 259.00 0.00
341 2 Narrow Band Shunt (FSS-1A - 86 - 267) P/N 250849-000 631.00 1,262.00
342 Narrow Band Shunt (FSS-1B - 267 - 560) P/N 250849-001 507.00 0.00
343 Narrow Band Shunt (FSS-1C/2C - 630 - 979) P/N 250849-002 455.00 0.00
344 Narrow Band Shunt, Safetran, P/N 62775-8621 574.00 0.00
345 Narrow Band Shunt, Safetran, P/N 62775-1543 436.00 0.00
346 Narrow Band Shunt, Safetran, P/N 62775-3497 360.00 0.00
347 Tuned Joint Coupler, TUC-1A 210HZ and higher, P/N 250491-FRE 589.00 0.00
348 Tuned Joint Coupler, TJC-1A, 156HZ and lower, P/N 250491-FRE 645.00 0.00
349 Tuned Joint Coupler, TJC-2A, 210HZ and higher, P/N 300187-FRE 697.00 0.00
350 Tuned Joint Coupler, TJC-2A, 156HZ and iower, P/N 300187-FRE 763.00 0.00
351 Tuned Joint Coupler, TUC-3A, 210HZ and higher, P/N 300188-FRE 697.00 0.00
352 Tuned Joint Coupler, TJC-3A, 156HZ and lower, P/N 300188-FRE 763.00 0.00
353 TJC Junction Box, P/N 226108-001 101.00 0.00
354 Bi-Directional Simulator, Safetran, P/N 62664-FRE 703.00 0.00
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355 Inductor, Fixed, Simulated Track, Safetran, P/N 8V617-320 43.00 0.00
356 Inductor, Fixed, Simulated Track, Safetran, P/N 8V617-840 43.00 0.00
357 2 PVC, 8" X 3', FSS Housing 40.00 80.00
358 2 PVC Cap, 8", FSS Housing Top 18.00 36.00
359 2 Shunt Lightning Arrester Kit 42.00 84.00
360 Dummy Track Load, 2750' P/N 227032-010 74.00 0.00
361 Dummy Track Load, 500' P/N 227032-001 58.00 0.00
362 Reactor, Track Battery, P/N 250141-001 135.00 0.00
363 2TC-DC Converter, P/N 800-003510-000 381.00 0.00
364 3TC-DC Converter, P/N 800-003502-000 474.00 0.00
365 ACG-2T AC Generator, P/N 800-003564-000 145.00 0.00
366 TD-1A Track Driver, P/N 800-003565-001 239.00 0.00
367 TCM-1A Track Current Monitor, P/N 800-003601-000 170.00 0.00
368 Ring 10 Track Rectifier, P/N 800-004080-000 87.00 0.00
369 Ring 10-5 Track Rectifier for TCM-1A, P/N 800-004080-001 87.00 0.00
370 Resistor, Adjustable, 5 Ohm, Safetran P/N 029603-2X 25.81 0.00
371 24 Arrester, Clearview, Safetran P/N 022485-28X 9.72 233.28
372 Arrester, Heavy Duty Clearview, Safetran P/N 022615-1X 24.00 0.00
373 2 Arrester, Equalizer, Safetran P/N 022700-1X 12.69 25.38
374 Arrester, US&S, 32VDC, Blue, N451552-0101 (Equalizer) 7.65 0.00
375 Arrester, US&S, 250VDC, Red, N451552-0201 (Clearview) 7.85 0.00
376 Arrester, US&S, 120VAC, Yellow, N451552-0401 (AC Pwr) 7.65 0.00
377 Arrester, Harmon, AGA-1, P/N 202216-001 (Clearview) 13.15 0.00
378 Arrester, Harmon, AGE-1, P/N 202217-000 {(Equalizer) 13.65 0.00
379 Arrester, Harmon, AGE-2, P/N 202217-001 (HD Equalizer) 37.00 0.00
380 Arrester, Harmon, TTA-1, P/N 202068-001 for CTU2B 37.00 0.00
381 Arrester, Harmon, TTA-2, P/N 202068-002 for MDSA-1 37.00 0.00
382 Arrester, Harmon, TTA-3, P/N 202068-003 37.00 0.00
383 1 Lightning Arrester - SHP-120-20 86.00 86.00
384 Relay, ST1, Power Transfer, SAFETRAN w/ rect. 400800-X 570.00 0.00
385 6 Relay, ST1, 500 Ohm, 6FB, SAFETRAN P/N 400000 515.00 3,090.00
386 Retay, ST1, 500 Ohm, 6FB HD, SAFETRAN P/N 400023 623.00 0.00
387 Relay, B2, Vital Timer, 2FB-3F-2B, P/N A62-627 1,450.00 0.00
388 GRS B1 Relay Plug Board, Solder, P/N 59686-005-01 42.70 0.00
389 6 GRS B1 Relay Plug Board, 10-14 Crimp, P/N 59686-005-04 62.33 373.98
390 GRS B1 Relay Plug Board, 16-20 Crimp, P/N 59686-005-05 80.00 0.00
391 GRS B2 Relay Plug Board, Soider, P/N 59686-007-01 59,09 0.00
392 1 GRS B1/B2 Contact Extractor, P/N 59688-000-00 17.81 17.81
393 1 GRS B1/B2 Test Terminal Wrench, P/N 5§5393-003-01 16.73 16.73
394 GRS B1/B2 Molded Rubber Sleeve for #10 P/N 35189-033-00 0.34 0.00
395 72 GRS B1/B2 Contact, 10-14, Crimp, P/N 55871-098-00 1.06 76.32
396 GRS B1/B2 Contact, 16-20, Crimp, P/N 55871-074-00 1.02 0.00
397 GRS B1/B2 Contact, Solder, P/N 55871-019-00 0.45 0.00
398 72 GRS B1/B2 Contact insulator, P/N 55862-024-00 0.28 20.16
399 Relay, Shelf Mount, Vital, Power Off, US&S DN11P w/rect. 610.00 0.00
400 Shock Absorber, Relay, For US&S DN11P P/N N223715 48.50 0.00
401 Relay, Shelf Mount, Vital, Power Off, US&S DN11P, RECON 465.00 0.00
402 Relay, Shelf Mount, Vital, EOR, US&S, FN16A, RECON 480.00 0.00
403 Relay, Shelf Mount, Vital, XR, 500 , US&S DN11, RECON 360.00 0.00
404 Thermostat, Adj, For Gate Heater 55.00 0.00
405 Lamp Resistor, .63 Ohm, 4.88 Amp, Safetran P/N 029602-1X 35.69 0.00
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406 Lamp Resistor, 1 Ohm, 3.87 Amp, Safetran P/N 029602-3X 23.95 0.00
407 Lamp Resistor, 2 Ohm, 2.74 Amp, Safetran P/N 029602-6X 23.95 0.00
408 Lamp Resistor, 5 Ohm, 1.73 Amp, Safetran P/N 029603-2X 25.81 0.00
409 1 POI, GSI P/N ZD1019C-XB W/LED lamp, Clear Lens 165.00 165.00
410 XRI, GS! P/N ZD1019Y-XB w/LED lamp, Yeliow Lens 80.00 0.00
411 0S|, GS! P/N ZD1019R-XB w/LED lamp, Red Lens 50.00 0.00
412 1 Resistor, 5 Ohm, 50 Watt, POI/XRI, P/N D50K5RO 9.49 9.49
413 1 XFMR for POI, Stancor P/N P8656 37.70 37.70
414 40 Terminal Block, Double Row w/Lip Straps, P/IN250094-100 9.55 382.00
415 Terminal Block, Double Row w/Test Nuts, P/N250094-200 38.00 0.00
416 24 Terminal Block, Single Row, P/N250084-12 9.76 234.24
417 4 Terminal Block, 2 Pos, 2 3/8" P/N250183-003 4.15 16.60
418 Terminal Block, 3 Pos for arrester, P/N 200089-001 8.94 0.00
419 Test Switch, No Spring, WCH P/N 0250-101 6.00 0.00
420 Fuse Block, Bakelite, Single, Safetran P/N 027614-1X 7.39 0.00
421 Fuse Disconnect, Single, Safetran P/N 025618-1X 20.18 0.00
422 Fuse Disconnect, Double, Safetran P/N 025618-22X 69.29 0.00
423 300 Binding Nut, P/N 13073-000 0.12 36.00
424 300 Clamp Nut, P/N 13079-000 0.12 36.00
425 Insulating Shield and Cap, 1 7/16", 2 slot, Safetran P/N 023408-7X 1.00 0.00
426 Insulating Shield and Cap, 1 7/16", 1 slot, Safetran P/N 023408-5X 1.00 0.00
427 Insulated Nut, 1 1/18", Safetran P/N 023408-23X 3.17 0.00
428 32 Insulated Nut, 1 3/16", Safetran P/N 023408-1X 3.39 108.48
429 800 Washer, P/N 013074-000 0.05 30.00
430 150 1" Connector, Fiat, P/N 32029-007 0.34 51.00
431 12 12" Connector, Flat, P/N 32248-002 7.06 84.72
432 250 Gold Test Nut, P/N 13296-001 0.88 220.00
433 250 1" Test Link, Flat, P/N 32257-002 1.05 262.50
434 1" Test Link, Offset, P/N 32257-005 2.10 0.00
435 300 Wire, Case, #14AWG, Hypalon, Black 0.20 60.00
436 300 Wire, Case, #14AWG, Hypalon, Gray 0.20 60.00
437 300 Wire, Case, #10AWG, Hypalon, Black 0.28 84.00
438 300 Wire, Case, #10AWG, Hypalon, Gray 0.28 84.00
439 150 Wire, Case, #8AWG, Hypalon, Black 0.74 111.00
440 150 [Wire, Case, #8AWG, Hypalon, Gray 0.74 111.00
441 300 Terminal, Ring, 1/4" 16-14 0.18 54.00
442 300 Terminal, Ring, 1/4" 12-10 0.11 33.00
443 Terminal, Ring, 1/4", 8 0.28 0.00
444 300 Terminal, Ring, 1/4", 6 0.32 96.00
445 4 Terminal, Ring, 3/8", 6, Battery Lug 0.52 2.08
446 Terminal, Ring, 1/4", 16-14, Test 2.00 0.00
447 Terminal, Ring, 1/4", 12-10, Test 3.00 0.00
448 500 Tie-Wrap, 10", Black 0.05 25.00
449 Transformer, Lighting, 20 Amp, Harmon, P/N 226498-000 215.00 0.00
450 Transformer, Lighting, 50 Amp, Harmon, P/N 226498-001 272.00 0.00
451 Rectifier, Cragg, 12/20 EC 440.00 0.00
452 Rectifier, Cragg, 12/40 EC 550.00 0.00
453 Rectifier, Cragg, 12/10 EC 390.00 0.00
454 Rectifier, Cragg, 24/30 EC 675.00 0.00
455 Rectifier, Cragg, 15MV-12 299.00 0.00
456 Rectifier, Cragg, 10MV-12 290.00 0.00
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457 Rectifier, Cragg, 5LA 205.00 0.00
458 Rectifier, NRS, ERBC 12/20 with 10' Temp Probe 512.00 0.00
459 Rectifier, NRS, ERBC 12/20 with 30' Temp Probe 517.00 0.00
460 1 Rectifier, NRS, ERBC 12/40 with 10' Temp Probe 680.00 680.00
461 Rectifier, NRS, ERBC 12/40 with 30' Temp Probe 685.00 0.00
462 Rectifier, NRS, ERBC 24/30 with 10' Temp Probe 733.00 0.00
463 Rectifier, NRS, ERBC 24/30 with 30' Temp Probe 738.00 0.00
464 Rectifier, NRS, ERBC 5/5 with 10' Temp Probe 260.00 0.00
465 Rectifier, NRS, ERBC 5/5 with 30' Temp Probe 266.00 0.00
466 Battery, Ni-Cd, 80 AH 113.00 0.00
467 Battery, Ni-Cd, 120 AH 152.00 0.00
468 Battery, Ni-Cd, Saft SPL-165, 165 AH 158.40 0.00
469 Battery, Ni-Cd, 240 AH 238.00 0.00
470 Battery, Ni-Cd, 340 AH 342.00 0.00
471 9 Battery, Ni-Cd, Saft SPL-380, 380 AH 363.00 3,267.00
472 Battery, Ni-Cd, , 400 AH 142.00 0.00
473 Battery, Exide, EMP-7, 60AH 171.00 0.00
474 Battery, Exide, EMP-9, 80AH 200.00 0.00
475 Battery, Exide, EMP-11, 160AH 237.00 0.00
476 Battery, Exide, EMP-13, 240AH 245.00 0.00
477 Battery, Exide, EMF-80R 125.00 0.00
478 Battery, Exide, EMF-120R 141.00 0.00
479 Battery, Exide, EMF-160R 172.00 0.00
480 Battery, Exide, EMF-200R 192.00 0.00
481 Battery, Exide, EMF-240R 202.00 0.00
482 Battery, Exide, EMF-340R 235.00 0.00
483 Battery, Exide, EMF-4256R 243.00 0.00
484 Battery, Exide, EMF-500R 263.00 0.00
485 Battery, Exide, EMF-620R 348.00 0.00
486 Battery, Exide, EMF-710R 375.00 0.00
487 40 Miscellaneous Materials, Grafoplast tags and letters 0.50 20.00
488 500 HLTM1CL438 Packaged in Reels of 1000 0.31 153.73
489 250 PLM1M Packaged in Reels of 1000 0.08 22.50
490 1 Special Ink Printer Ribbon For Tags 30.00 30.00
491 Insulated Joint, 4 Hole, Poly 275.00 0.00
492 Insulated Joint, 6 Hole, Poly 287.50 0.00
493 Welded Joint plus boutte Kit 2,200.00 0.00
494 #1 Switch Gauge Plate Insulation Kit 150.00 0.00
495 #2 Switch Gauge Plate Insulation Kit 150.00 0.00
496 #1 Switch Rod Insulation Kit 125.00 0.00
497 #2 Switch Rod Insulation Kit 125.00 0.00
498 Lock, Bolt, Zamak w/ Hex Head Bolt 6.56 0.00
499 Best Padlock, P/N 41872, Keyed as Specified w/ 1 Key 26.00 0.00
500 3 American Padlock, P/N 10L, Keyed as Specified w/ 1 Key 15.00 45.00
501 Lock, Bolt, Zamak w/ Hex Head Boit 7.16 0.00
502 1 Decal, Crossing |dentification 64.00 64.00
503 6 Bollard, 4", Concrete Filled, Painted 25.00 150.00
504 1 Paint, Silver, 4 Spray Cans 28.00 28.00
505 Paint, Track Marking, Spray, per can 5.00 0.00
506 3 Vegetation Control, Top Site, 6lb. 9.60 28.80
507 Cement, Portland, 80 Ib sack 1.80 0.00
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508 Rebar, 3/8" X 10’ 5.00 0.00
509 Miscellaneous Materials 75.00 0.00
510 SUBTOTAL MATERIAL: 76,457 .91
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LABOR AND EQUIPMENT DETAIL _
ESERIPHC TEQEHENY

HHPA

1 LABOR

2 80 Signal Gang, Foreman 23.00 1,840.00
3 240 Signal Gang, Sighaiman 14.50 3,480.00
4 50 Signal Gang, Wireman 14.50 725.00
5 Signal Maintainer 21.15 0.00
6 Signal Inspector 23.80 0.00
7 32 Signal Engineer 72.11 2,307.52
8 32 Signal Designer 19.23 615.36
9 32 Project Manager 28.84 922.88
10 32 Administrative & Accounting 30.60 979.20
11 SUBTOTAL DIRECT LABOR: 10,869.96
12

13 TRAVEL

14 Airfare 100.00 0.00
15 32 Employee Meals (Per Diem) 25.00 800.00
16 32 Employee Travel & Lodging {(Per Diem) 50.00 1,600.00
17 SUBTOTAL TRAVEL: 2,400.00
18

19 EQUIPMENT

20 Truck, Pickup, 1 Ton, Crew Cab

21 Hourly 10.10 0.00
22 Daily 101.00 0.00
23 2 Weekly 404.00 808.00
24

25 Truck, Boom, Articulated, Telescoping

26 Hourly 38.18 0.00
27 Daily 381.80 0.00
28 2 Weekly 1,527.20 3,054.40
29

30 Truck, Bucket

31 Hourly 46.37 0.00
32 Daily 463.70 0.00
33 Weekly 1,854.80 0.00
34

35 Backhoe, 2WD, 95 HP

36 Hourly 40.40 0.00
37 Daily 404.00 0.00
38 2 Weekly 1,616.00 3,232.00
39

40 Trencher

41 Hourly 30.00 0.00
42 Daily 300.00 0.00
43 Weekly 1,200.00 0.00
44

45 Trailer, Utility, Non-Tilt, 4 Tire

46 Hourly 2.85 0.00
47 Daily 28.50 0.00
48 2 Weekly 114.00 228.00
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49

50 Air Compressor with 3/4" Hose

51 Hourly 58.21 0.00
52 Daily 582.10 0.00
53 Weekly 2,328.40 0.00
54

55 Generator, 1800 Watt, 3 HP

56 Hourly 1.20 0.00
57 Daily 12.00 0.00
58 Weekly 48.00 0.00
59

60 Generator, 2400 Watt, 5 HP

61 Hourly 1.65 0.00
62 Daily 16.50 0.00
63 Weekly 66.00 0.00
64

65 Grinder, Rail, Portable, On-Track

66 Hourly 3.00 0.00
67 Daily 30.00 0.00
68 2 Weekly 120.00 240.00
69

70 1 Equipment Delivery/Pickup per item 35.00 35.00
71 SUBTOTAL EQUIPMENT: 7,597.40
72

73 OUTSIDE SERVICES EXPENSES

74 100 Boring, 4" Schedule 80 PVC, per foot 20.00 2,000.00
75 Electrical Service Hookup plus permits, #1 600.00 0.00
76 1 Electrical Service Hookup plus permits, #2 2,000.00 2,000.00
77 Electrical Service Hookup plus permits and PE seal, Ohio 3,800.00 0.00
78 Install Track Insulation 1,000.00 0.00
79 1 Telephone Service Hookup 250.00 250.00
80 Concrete Curbs, Islands & Sidewalks 0.00 0.00
81 Pavement Marking & Signing 0.00 0.00
82 1 Barricades & Traffic Control 250.00 250.00
83 SUBTOTAL OUTSIDE SERVICES: 4,500.00
84

85 SUBTOTAL LABOR, TRAVEL, EQUIPMENT & OUTSIDE SERVICES: 25,367.36
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SUMMARY OF ESTIMATED PROJECT COST

DESCRIPTION

$76,457.91

1 1 SUBTOTAL MATERIAL:| $76,457.91

2 1 FREIGHT: 5.0% $3,822.90
3 0 MATERIAL HANDLING AND STORAGE: 1.5% $0.00
4 1 MATERIAL G & A AUDITED RATE: 38.2%| $29,222.21
5 0 SYSTEM DESIGN & DOCUMENTATION: $0.00 $0.00
6 1 SUBTOTAL DIRECT LABOR:| $10,869.96 $10,869.96
7 1 DIRECT LABOR G & A AUDITED RATE: 38.2% $4,154.50
8 1 DIRECT LABOR BENEFIT AUDITED RATE: 45.0% $4,891.48
9 1 GENERAL LIABILITY INSURANCE AUDITED RATE:! 11.5% $1,247.87
10 1 SUBTOTAL TRAVEL, EQUIPMENT & OUTSIDE SERVICES:| $14,497.40 $14,497.40
11 1 FIXED FEE: $14,516.42
12 0 SALVAGE CREDIT: $0.00 $0.00
13 PROJECT TOTAL: $159,680.65
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